

City of Chelsea
IFB 2015-146
New Concrete Floor Construction for Office Space in City Hall Room 104
Addendum #1

Notice to all prospective bidders

Addendum #1 released Thursday, March 12, 2015

This bid is hereby cancelled.

Addendum 1 was prepared in consultation with:
Dylan Cook, Chief Procurement Officer
Joe Foti, DPW Director

Bidders are reminded that the Bid Form must acknowledge receipt of any and all addendum.

The City reserves the right to reject any and all bids as determined to be in the best interest of the City and to waive minor informalities.