

City of Chelsea
IFB 2015-148
Park, Memorial & Green Space Mowing & Trimming Services
Addendum #1

Notice to all prospective bidders

Addendum #1 released Monday, March 9, 2015

The following are answers to questions received and a Clarification to the bid:

The bid opening has been pushed back until 1:00pm on Thursday, March 12, 2015.

Bid item 15 – Chelsea Greenway & Busway, is currently only in the design stage of construction. Services will not be needed until construction is complete (approximately in Spring 2017). Pricing should use the estimated square footage as a guide for pricing.

Addendum #1 was prepared in consultation with:
Dylan Cook, Chief Procurement Officer
Andy DeSantis, Assistant Director of DPW

Bidders are reminded that the Bid Form must acknowledge receipt of any and all addendum.

The City reserves the right to reject any and all bids as determined to be in the best interest of the City and to waive minor informalities.